
RCLLC 0004182

Table 1 
Cost Estimate for Work Order 833-002-WO 001 

Former Rainier Brewery Property 
Seattle, Washington 

Farallon PN: 833-002 

Task I - Project Management, Communications, and Miscellaneous 
. Low Estimate 

LiWll: Units Rate 
Principal 2 hours@ $135 per hour= 
Project I Geologist 10 hours@ $80 per hour= 
Clerical Level 1 4 hours@ $50 per hour= 
Misc. Materials, Fees 

Task 1 Estimated Total 

Task 2 - Limited Subsurface Investigation 

L!u!m: Units Rate 
Principal 2 hours@ $135 per hour= 
Project I Geologist 6 hours@ $80 per hour= 
Staff I Geologist 14 hours@ $70 per hour= 

Estimated Labor Subtotal 

QllCi 
Field Truck 2 days@ $75 per day= 
Field Equipment (Pump, Sample Kit, PID, etc.) 1 day@ $350 per day= 

Utility Locate 4 hours@ $83 per hour= 

Subcontractor (GeoProbe) 
WA Start Card Fee (First4 Borings) 1 card@ $60 per card= 
WA Start Card Fee (Additional Borings) 4 cards@ $60. per card= 
Probe, Sample and Backfill l days@ $1,547 per day= 
Soil Cuttings and Decon Drums 1 drum@ $55 per drum= 

Laboratory (Soil Analysis) . 
NWTPH-HCID 5 samples@ $83 per sample= 
NWTPH-Dx 3 samples@ $125 per sample= 
PCBs 2 samples@ $116 per sample= 
voes 2 samples@ $264 per sample= 

Laboratory (Groundwater Analysis) 
NWTPH-Gx/BTEX 8 samples@ $125 per sample= 
NWTl>H-Dx 8 samples@ $125 per sample= 
voes 2 samples@ $264 per sample= 
RCRA 8 Metals 2 samples@ $149 per sample= 

Estimated ODCs Subtotal 

Task 2 Estimated Total 
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$270 
$800 
$200 
$100 

$1,370 

Cost 
$270 
$480 
$980 

$1,730 

$150. 
$350 

$332 

$60 
$240 

$1,547 
$55 

$415 
$375 
$232 
$528 

$1,000 
$1,000 

$528 
$298 

$7,110 

$8,840 
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Former Rainier Brewery Property 
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Farallon PN: 833-002 

Task 3 - Data Review and Meeting with Client 

LllJw: Units 
Principal 2 hours@ $135 
Project I Geologist 4 hours@ $80 
Staff I Geologist 2 hours@ $70 

Task 3 Estimated Total 

Project Estimated Total 

PROJECT COST ESTIMATE SUMMARY 
Task Labor ODCs Total 

Task 1 $1,370 $0 $1,370 
Task2 $1,730 $7,110 $8,840 
Task3 $730 $0 $730 

Rate Cost 
per hour= $270 
per hour= $320 
per hour= $140 

$730 

$10,940 

$3,830 $7,110 $10,940 Estimated Project Totals 
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